

# CONSENT ITEMS

**RE:** ASPHALT OVERLAYS

**DEPARTMENT:** PUBLIC WORKS

**PROGRAM:** PAVEMENT

**RECOMMENDATION:** Award contract to N.B. West Contracting based on their bid unit prices.

**EXPLANATION:** On January 25, 2013, bids were received for asphalt overlaying of Seven Trails Drive (Vlasis Park to Holloway Road), Twigwood Drive Phase 1 (New Ballwin Rd.-Ballwood Dr.), St. Joseph Drive, Treasure Cove Drive, Camargo/Golfview Drives, and Glenmeadow Drive. The removal of the old deteriorated asphalt overlay with replacement of selected concrete pavement slabs is contracted separately.

Bids were requested from 12 contractors and advertised in the St. Louis Business Journal, Reed Construction Data, Construction Market Data, FW Dodge Reports, and the City's website. Bid specifications are on file at the Public Works Department. Table 1 summarizes the five (5) bids received and opened.

TABLE 1	TOTAL BID	BUDGET SURPLUS
N.B. West Contracting	\$322,000.00	
L. Krupp Construction	\$331,689.38	
Pace Construction	\$404,484.50	
Ford Asphalt	\$419,234.30	
Byrne & Jones	\$504,550.45	
Budget	\$391,774.00	\$69,774.00

During the past five years, OSHA website reports that N.B. West Contracting had a violation in 2009 pertaining to trenching. Missouri prevailing wage site reports no violations. In 2012, they completed the resurfacing of Reinke Road and slab replacement work in 2011 without issues and in a timely manner. We therefore recommend this unit price contract be awarded to the low bidder, N.B. West Contracting. The surplus usage is addressed in the "Concrete Pavement & Sidewalk Replacement" memorandum.

**SUBMITTED BY:** GARY R. KRAMER, P.E., CITY ENGINEER/DIRECTOR OF PUBLIC WORKS

**DATE:** JANUARY 28, 2013

